Signature

Implementation SOW

Project-specific implementation statement of work with baseline scope, milestone pricing, and the signature page that should be matched against the scan.

Details

Document Title	'Implementation Statement of Work No. 1' under the MSA for matter LC-029, customer CUS-8124, request RQ-55418.
SOW effective date is 2025-01-12.	
Total fixed implementation fee is $148,000.	
Payment schedule is 40% on kickoff, 30% on integration complete, 30% on acceptance.	
Scope includes ERP connector, warehouse sensor bridge, and operator dashboard deployment.	
The SOW states 'Any change in scope, timeline, or fees requires a mutually executed Change Order referencing this SOW.'	
No change order is attached within the PDF.	
Version marking on each page reads 'Version 5.2 - Final for Signature' except the signature page, which also bears the same version footer.	
Signature block lists Mirevault signatory as 'Dana Ivers, VP Commercial Operations' and customer signatory as 'Elena Ward, COO'.	
Signed dates on the native SOW are 2025-01-12 for both parties.	

Additional Information

a realistic 6-page PDF titled 'Implementation Statement of Work No

scope of work for software integration: ERP connector, warehouse sensor bridge, operator dashboard

implementation timeline and payment schedule with a total fixed fee of $148,000 and milestone percentages 40/30/30

This statement is confidential and intended for authorized recipients only.